Bountiful City Corporation
2023 Asphalt Overlay Contract
Bid Opening Mar 28, 2023 2:00 pm

BID TABULATION

. , . Advanced Morgan Black Forest Staker & Parson
Engineer's Estimate
Iltem Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
SCHEDULE 1 - Highland Oaks Dr
1 Mobilization 1] LS |$ 22,000.00|$ 22,000.00]$ 4,000.00|S 4,000.00|S$ 8116.09|S$ 8,116.09|$ 13,000.00 | $ 13,000.00 | $ 15,400.00 | $ 15,400.00
2 Pavement Milling - 2" Depth 11,080 | Sqyd | $ 1.50|$ 16,620.00 | $ 1.80|$ 19,944.00| $ 2.02 S 22,381.60]$ 240 (S 26,592.00]$ 3.20 [ $ 35,456.00
3 2" Asphalt Overlay (PG 58-28) 1,237 | Ton | $ 64.00 | S 79,168.00 | $ 80.00 | $ 98,960.00 | $ 82.12 | $ 101,582.44 | $ 75.50 | $ 93,393.50| $ 86.00 | $ 106,382.00
4 Adjust Valve (Metal) 16| Ea |$ 125.00 | $ 2,000.00 | $ 55.00 | $ 880.00| S 218.00|S 3,488.00|$ 340.00|S$ 5,440.00]$ 90.00 | $  1,440.00
5 Adjust Manhole (Metal) 10| Ea |$ 225.00 [ $ 2,250.00 | $ 250.00 [$ 2,500.00|$ 218.00|$ 2,180.00]$ 390.00|$ 3,900.00]S 500.00|S$ 5,000.00
6 Adjust Manhole ( Conc.) 6| Ea |$ 700.00 [ $ 4,200.00|$ 1,150.00|$ 6,900.00]S 795.70|S$ 4,77420|S 805.00|S 4,830.00]$ 1,050.00|$ 6,300.00
SubTotal - Schedule 1 $ 126,238.00 $ 133,184.00 $ 142,522.33 $ 147,155.50 $ 169,978.00
SCHEDULE 2 - Oakwood Drive
1 Mobilization 1] LS |$ 22,000.00|$ 22,000.00]$ 4,000.00|S$ 4,00000|S$ 7,869.81|$ 7,869.81]$ 12,600.00|$ 12,600.00|$ 12,400.00 | $ 12,400.00
2 Pavement Milling - 2" Depth 9,549| Sqyd | $ 2.00 (S 19,098.00 | $ 1.80|$ 17,188.20| $ 222 |$ 21,198.78]$ 240 (S 22,917.60] S 3.20|$ 30,556.80
3 2" Asphalt Overlay (PG 58-28) 1,066 | Ton | $ 64.00 | $ 68,224.00] $ 80.00 | $ 85,280.00 | $ 82.09 |$ 87,507.94| S 75.50 | $ 80,483.00] $ 86.00 | $ 91,676.00
4 Adjust Valve (Metal) 18| Ea |$ 125.00 | $ 2,250.00 | $ 55.00 | $ 990.00|$ 219.00 S 3,942.00|$ 340.00(S 6,120.00| S 90.00 [ $ 1,620.00
5 Adjust Manhole (Metal) 10| Ea |$ 225.00 [ $ 2,250.00| $ 250.00 [$ 2,500.00|$ 218.00|$ 2,180.00]$ 390.00|S$ 3,900.00|S 500.00|S$ 5,000.00
6 Adjust Manhole ( Conc.) 5| Ea |$ 700.00 [ $ 3,500.00|$ 1,150.00|$ 5,750.00]$ 799.35|S$ 3,996.75|S 805.00 S 4,025.00] S 1,050.00|$ 5,250.00
SubTotal - Schedule 2 $ 117,322.00 $ 115,708.20 $ 126,695.28 $ 130,045.60 $ 146,502.80
SCHEDULE 3 - 100 W
1 Mobilization 1] LS |$ 22,000.00|$ 22,000.00]$ 6,250.00(S 6,250.00|S$ 8,739.81|$ 8,739.81] $ 17,600.00 | $ 17,600.00 | $ 27,803.20 | $ 27,803.20
Tapered Pavement Milling 0"
2 2" Depth, 12 ft width 8,880| Sqyd | $ 1.75|$ 15,540.00 | $ 1.80 | $ 15,984.00| $ 1.85|$ 16,428.00| $ 240 (S 21,312.00]$ 2.00 | $ 17,760.00
3 2" Asphalt Overlay (PG 58-28) 2,643 [ Ton | $ 64.00 | $ 169,152.00 | $ 80.00 | $ 211,440.00 | $ 81.82 | $ 216,250.26 | $ 75.50 | $ 199,546.50 | $ 81.00 | $ 214,083.00
4 Adjust Valve (Metal) 28| Ea |$ 125.00 | $ 3,500.00 | $ 55.00 [$ 1,540.00]$ 218.00|$ 6,104.00]$ 340.00|$ 9,520.00]$ 90.00 [ $ 2,520.00
5 Adjust Manhole (Metal) 7| Ea |$ 225.00($ 1,575.00]$ 250.00 [$ 1,750.00|$ 218.00|$ 1,526.00]$ 390.00|$ 2,730.00]S 500.00 S 3,500.00
6 Adjust Manhole ( Conc.) 17| Ea |$ 700.00 [ $ 11,900.00|$ 1,150.00 | $ 19,550.00|$ 799.35|$ 13,588.95|S 805.00 | S 13,685.00] S 1,050.00 | $ 17,850.00
7 Adjust Monument (Metal) 8| Ea [|$ 225.00 [ $ 1,800.00| $ 100.00 | $ 800.00|$ 219.00(S$ 1,752.00|$ 390.00|$ 3,120.00]$ 500.00|$ 4,000.00
SubTotal - Schedule 3 $ 225,467.00 $ 257,314.00 $ 264,389.02 $ 267,513.50 $ 287,516.20
Total, ALL SCHEDULES $ 469,027.00 $ 506,206.20 $ 533,606.63 S 544,714.60 $ 603,997.00




Ridge Rock Granite Kilgore Post Eckles
Iltem Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
SCHEDULE 1 - Highland Oaks Dr
1 Mobilization 1] LS |$ 10,950.00|$ 10,950.00|$ 9,992.22|S$ 9,992.22|$ 16,250.00 | $ 16,250.00 | $ 10,000.00 | $ 10,000.00 | $ 9,000.00 | $ 9,000.00
2 Pavement Milling - 2" Depth 11,080 | Sqyd | $ 1.85|$ 20,498.00|$ 2.00$ 22,160.00 | $ 210 | $ 23,268.00] S 435|$ 48,198.00| S 3.87 | $ 42,879.60
3 2" Asphalt Overlay (PG 58-28) 1,237 | Ton | $ 99.45 | $ 123,019.65 | $ 91.67 | $ 113,395.79 | $ 90.40 | $ 111,824.80| $ 90.00 | $ 111,330.00 | $ 94.46 | $ 116,847.02
4 Adjust Valve (Metal) 16| Ea |$ 125.00 | $ 2,000.00 | $ 257.00 [ $ 4,112.00]$ 260.00|$ 4,160.00]$ 525.00|$ 8,40000|S 74250 (S 11,880.00
5 Adjust Manhole (Metal) 10| Ea |$ 125.00|$ 1,250.00| $ 360.00 [$ 3,600.00]$ 360.00|$ 3,600.00]$ 650.00|$ 6,500.00]S 852.50|S$ 8,525.00
6 Adjust Manhole ( Conc.) 6| Ea |$ 655.00 | $ 3,930.00| $ 901.00 |$ 5,406.00|S 890.00$ 5,340.00]$ 1,100.00|$ 6,600.00]S 852.50|$ 5,115.00
$  760.00
SubTotal - Schedule 1 $ 161,647.65 $ 158,666.01 $ 164,442.80 $ 191,028.00 $ 194,246.62
SCHEDULE 2 - Oakwood Drive
1 Mobilization 1] LS |$ 10,500.00|$ 10,500.00|$ 7,800.00|S$ 7,800.00|$ 17,100.00 | $ 17,100.00 | $ 10,000.00 | $ 10,000.00|$ 9,000.00 | $ 9,000.00
2 Pavement Milling - 2" Depth 9,549| Sqyd | $ 1.85|$ 17,665.65]$ 211 |$ 20,14839]$ 2.10 [ $ 20,052.90] $ 435|$ 41,538.15| S 3.87 | $ 36,954.63
3 2" Asphalt Overlay (PG 58-28) 1,066 | Ton | $ 99.45 | $ 106,013.70 | $ 92.00 | $ 98,072.00| $ 91.75|$ 97,805.50 | $ 90.00 | $ 95,940.00 | $ 98.52 | $ 105,022.32
4 Adjust Valve (Metal) 18| Ea |$ 125.00 | $ 2,250.00| $ 257.00 (S 4,626.00]$ 260.00|$ 4,680.00]$ 525.00|$ 9,450.00|S 74250 S 13,365.00
5 Adjust Manhole (Metal) 10| Ea |$ 125.00|$ 1,250.00| $ 360.00 [ $ 3,600.00]$ 360.00|$ 3,600.00]$ 650.00|$ 6,500.00]S 852.50|S$ 8,525.00
6 Adjust Manhole ( Conc.) 5| Ea |$ 655.00 [ S 3,275.00 | $ 901.00 [$ 4,505.00|S 890.00 (S 4,450.00|$ 1,100.00|$ 5,500.00]$ 852.50|$ 4,262.50
SubTotal - Schedule 2 $ 140,954.35 $ 138,751.39 $ 147,688.40 $ 168,928.15 $ 177,129.45
SCHEDULE 3 - 100 W
1 Mobilization 1] LS |$ 12,900.00|$ 12,900.00|$ 11,500.00|$ 11,500.00| $ 31,265.00 | $ 31,265.00 | $ 20,000.00 | $ 20,000.00 | $ 18,000.00 | $ 18,000.00
Tapered Pavement Milling 0"
2 2" Depth, 12 ft width 8,880| Sqyd | $ 1.85|$ 16,428.00| $ 3.77|$ 33,477.60] S 2.80 | S 24,864.00] S 435|$ 38,628.00|S 3.87 | $ 34,365.60
3 2" Asphalt Overlay (PG 58-28) 2,643 | Ton | $ 99.45 | $ 262,846.35| S 97.00 | $ 256,371.00| $ 87.25 | $ 230,601.75 | $ 90.00 | $ 237,870.00 | $ 96.95 | $ 256,238.85
4 Adjust Valve (Metal) 28| Ea |$ 125.00 | $ 3,500.00 | $ 257.00 (S 7,196.00]$ 260.00|$ 7,280.00]$ 525.00|$ 14,700.00|S 742.50 [ S 20,790.00
5 Adjust Manhole (Metal) 7| Ea |$ 125.00 | $ 875.00 | $ 360.00 [ $ 2,520.00|$ 360.00|$ 2,520.00]$ 650.00|$ 4,550.00|S 852.50|S$ 5,967.50
6 Adjust Manhole ( Conc.) 17| Ea |$ 655.00 [ $ 11,135.00 | $ 901.00 | $ 15,317.00|$ 905.00 [ $ 15,385.00| $ 1,100.00 | $ 18,700.00|$ 852.50 | $ 14,492.50
7 Adjust Monument (Metal) 8| Ea |$ 1,400.00|$ 11,200.00|$ 1,650.00|$ 13,200.00|$ 1,650.00|$ 13,200.00|S 575.00|S 4,600.00]$ 760.00|$ 6,080.00
SubTotal - Schedule 3 $ 318,884.35 $ 339,581.60 $ 325,115.75 $ 339,048.00 $ 355,934.45
Total, ALL SCHEDULES $ 621,486.35 $ 636,999.00 $ 637,246.95 $ 699,004.15 $ 727,310.52




